IFB 21-PW-013
Addendum One

City of Vision

CITY OF RIO RANCHO
DEPARTMENT OF FINANCIAL SERVICES
PURCHASING DIVISION
3200 Civic Center Circle NE — Suite 300
Rio Rancho, New Mexico 87144
Telephone: (505) 891-5064  Fax: (505) 891-5762

ADDENDUM NUMBER (1) ONE
IFB 21-PW-013
UNSER BOULEVARD REHABILITATION
(SOUTHERN BOULEVARD TO CITY LIMITS)

October 15, 2020

Addendum Number (1) One forms part of the contract documents and modifies them in the manner
set forth below.

ATTENTION CONTRACTORS
e Questions and Answers
e Clarification
e Remove and Replace
o Revised Bid Form

Questions and Answers

1. Question: Plan Sheet 2A of 3 shows approximately 160LF of 8” SDR35 PVC sewer main
to be installed. There is not a bid item for the pipe itself. What item will it be paid under or
will it be provided by the city of Rio Rancho?

Answer: A revised bid form is issued with this Addendum adding this bid item.

2. Question: Can additional Traffic Control “lump sum” items be added to each of the
additive alternates along with 90 more contract days on top of the 150 allotted to do the
base bid? The Additive alternate work will require more time and will also require more
traffic control complete.

Answer: Yes traffic control bid items have been added, please the revised bid form

attached hereto. No additional days will be added to the base bid. 76 additional days

will be provided for additive alternates #1, #2 or #3 if selected. If selected, additive

alternate #4 will be granted 14 additional calendar days and, if additive alternate #5

is selected an additional 30 calendar days will be granted. Alternates #1, #2, #3 and

#5 will have traffic control management and traffic control devices bid items added.
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Question: Even though vibration monitoring is incidental, can a LS item be added so all
contractor that bids on this project includes this expense?
Answer: No additional bid item will be added for vibration monitoring.

Question: How should the contractor bid the Quality Control required for the project, can
a Lump sum item be provided?

Answer: An allowance bid item for Materials Testing will be added to the base bid
and each additive alternate. Please see the revised bid form attached hereto.

Question: Can the City designate the NMDOT QLA or non QLA criterial that will be used
on the Base Bid and each Alternate?

Answer: This project will be Non-QLA.

Question: Can the reference to RAP not being allowed in Section 320 .2.3 be deleted?
RAP is the primary aggregate used in making this material in most cases.

Answer: RAP material shall be allowed, not to exceed 50% by weight.

Question: Can the contractor assume the 20 year design ESAL for this project is 3-20
million ESALS?

Answer: The materials and pavement sections chosen for this project are adequate
for the loads this road will encounter.

Question: Will you be including a testing allowance in the bid proposal?
Answer: Yes, refer to the revised bid form attached hereto.

Question: Additive alternate # 5 is introducing utility work into the fold and that requires
different equipment than the rest of the work plus it will add more time. We would like to
see a mobilization item added to alternate 5 plus a construction staking item and additional
traffic control items.

Answer: Bid items for Mobilization, Construction Staking and Traffic Control
Devices and Management have been added to additive alternate #5, please see the
revised bid form attached hereto.

Question: It appears a deduct item will be necessary for Base Bid Item #2 (Cold Milling,
190,250 SYin) if Add Alt #1, 2, or 3 is selected for award.

Answer: A deductive bid item was not included to Add Alts 1, 2 and 3 because
additional quantities were added to account for the additional Cold Milling of these
alternates.
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11. Question: Can you provide a Removal Item for the existing 12” Bike Trail in Add Alt #4.
Answer: Yes, refer to the revised bid form attached hereto.

12. Question: After further review we have determined the existing Contract Time is
insufficient to construct the project. Attached is a schedule of the time that is required to
complete the project. | believe the Contract Time should be a minimum of 270 Calendar
Days. If the City cannot extend the Contract Time to a minimum of 270 Calendar Days

we will not have the option of Bidding the project due to insufficient Contract Time.

Answer: Please see Question 2 regarding contract time.

Clarification
In order to obtain a proper quantity for HMA for Additive Alternates 1, 2 and 3, the HMA

quantities for each specific additive alternates shall be added to the base bid quantities for the total
HMA quantities to complete the work.

Remove and Replace

Please remove and replace pages 61 through 70 of the original bid document and replace with the
Revised Bid Form attached hereto.

Bidders shall acknowledge receipt of Addendum Number (1) One in the bidding documents
submitted. All other provisions of the Contract Documents shall remain unchanged.
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CITY OF RIO RANCHO

. . . STATE OF NEW MEXICO
G IQR\dT_Eth Department of Financial Services

E R Purchasing Division
City of Vision 3200 Civic Center Circle NE - Suite 300
Rio Rancho, NM 87144

INVITES YOUR FIRM TO OFFER A BID ON:

IFB 21-PW-013
UNSER BOULEVARD REHABILITATION
(SOUTHERN BOULEVARD TO CITY LIMITYS)

AS SPECIFIED IN THE ATTACHED BID DOCUMENTS.

Emailed bid submissions shall be submitted no later than
10:00 AM MST on Thursday, October 22, 2020
Email Submissions: mschimmel@rrnm.gov

Original Signed/Sealed bids shall also be submitted to the address below no
later than Monday, October 26, 2020 to be deemed
Responsive/Responsible Bidders

Hand delivered/Mailed Originals:  City of Rio Rancho
Office of the City Clerk
1st Floor, Room # 150
3200 Civic Center Circle NE
Rio Rancho, NM 87144

NAME OF BIDDER/CONTRACTOR

ADDRESS

CITY, STATE ZIP CODE

TELEPHONE FAX EMAIL

Complete this form as well as the following forms in their entirety as specified in the Instruction to Bidders to
ensure that your bid submission is complete.
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BID FORM
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Addendum One

This Bid is submitted to the City of Rio Rancho, New Mexico (hereinafter called “OWNER?”).

1. The undersigned (hereinafter called “BIDDER”), in compliance with your invitation for bids
for the Unser Boulevard Rehabilitation (Southern Boulevard to southern City Limits), having
examined the drawings and specifications, with related documents, and having examined the
site of the proposed work, and being familiar with all of the conditions surrounding the
construction of the proposed project, including the availability of labor, materials and supplies,
hereby proposes to furnish all labor, materials and supplies, and to construct the project in
accordance with the contract documents at the prices stated below. These prices are to cover
all expenses incurred in performing the work required under the contract documents, of which
this proposal is a part.

2. BID SUBMISSION: The Bidder agrees to perform all of the following Base Work and any/or
all Additive Alternate work for the amount(s) submitted Unser Boulevard Rehabilitation
(Southern Boulevard to City Limits) determined as follows:

CITY OF RIO RANCHO
Unser Boulevard Rehabilitation (Southern Boulevard To City Limits)

Base Bid
% Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount
1 | CoRR 0425-500 '.?ii';'(AC"g AAATERIAL FOR TON 20.00
2 | CoRR 0450-000 | COLD MILLING (BITUMINOUS) | SYIN | 170,000.00
3 | CoRR 0470-100 | PARTIAL DEFTH REMOVAL sy 15,000.00
4 | CoRR 0601-000 | REMOVAL OF STRUSTURES Ls 1.00
5 | CoRR 1000-000 XILLC;WA%%CE’FESDJS’\'SACT '12%3.9 ALLOW 1.00 10,000.00 10,000.00
6 | CoRR 3000-000 Xﬁfg@fﬁg&g{; 'eN,\lGTC) ALLOW 1.00 25,000.00 25,000.00
7 | NMAPWA | 920080201 | HANHOLE FLEVATION EA 2.00
8 | NMDOT 417000 MISCELLANEOUS PAVING sy 2,300.00
9 | NMDOT 423282 HMA COMPLETE SP-Iil TON | 10,750.00
10 | NMDOT 608004 CONCRETE SIDEWAKL 4 INCH sy 575.00
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount
CONCRETE VERTICAL CURB

11 NMDOT 609444 AND GUTTER TYPE B, 8 INCH X LF 5,000.00
24 INCH
CONCRETE VALLEY GUTTER 6

12 NMDOT 60948 INCH X 48 INCH LF 30.00
CONCRETE VALLEY GUTTER 6

13 NMDOT 609650 INCH X 72 INCH LF 100.00
TRAFFIC CONTROL

14 NMDOT 618000 MANAGEMENT LS 1.00

15 | NMDOT 621000 MOBILIZATION LS 1.00

16 NMDOT 701000 PANEL SIGNS SF 6.25
STEEL POST AND BASE POST

17 NMDOT 701100 FOR ALUMINUM PANEL SIGNS FT 13.00
TRAFFIC CONTROL DEVICES

18 NMDOT 702810-SP FOR CONSTRUCTION (S.P. 702- LS 1.00
C)
RETROREFLECTIVE PAINTED

19 NMDOT 704028 SYMBOL, TYPE LEFT LANE EACH 6.00
DROP ARROW
HOT THERMOPLASTIC

20 NMDOT 704700 PAVEMENT MARKING 4 INCH FT 17,100.00
HOT THERMOPLASTIC

21 NMDOT 704704 PAVEMENT MARKING 24 INCH FT 2,400.00
HOT THERMOPLASTIC

22 NMDOT 704717 PAVEMENT MARKING ARROW, EACH 34.00
TYPE RIGHT ARROW
HOT THERMOPLASTIC

23 NMDOT 704718 PAVEMENT MARKING ARROW, EACH 34.00
TYPE LEFT ARROW
HOT THERMOPLASTIC

24 NMDOT 704720 PAVEMENT MARKING WORD EACH 33.00
(ONLY)
REMOVAL OF PAVEMENT

25 NMDOT 721101 MARKING SYMBOL EACH 12.00
CONSTRUCTION STAKING BY

26 | NMDOT 801000 THE CONTRACTOR LS 1.00
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Base Bid Subtotal:

NMGRT @ 7.6875%:

Total for Base Bid including NMGRT:




Additive Alternate #1
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount

27 CoRR 0202-000 UNCLASSIFIED EXCAVATION CY 18,100.00

28 CoRR 0205-000 SUBGRADE PREPARATION SY 76,200.00

29 CoRR 0310-010 BASE COURSE CY 13,250.00

30 CoRR 0420-000 PRIME COAT TON 280.00

31 CoRR 0450-000 COLD MILLING (BITUMINOUS) SYIN 136,000.00
PARTIAL DEPTH REMOVAL

32 | CoRR 0470-100 AND REPLACEMENT SY -15,000.00
MATERIAL TESTING

33 | CoRR 3000-000 ALLOWANCE (See NTC) ALLOW 1.00 $ 25,000.00 25,000.00

34 NMDOT 209000 BLADING AND RESHAPING MILE 1.00
UNSUITABLE MATERIAL

35 | NMDOT 210001 EXCAVATION CY 500.00

36 NMDOT 423282 HMA COMPLETE SP-I1I TON 19,750.00
SWPPP PLAN PREPARATION

37 NMDOT 603281 AND MAINTENANCE LS 1.00
CONCRETE MEDIAN

38 NMDOT 608404 PAVEMENT 4 INCH (COLORED SY 250.00
AND PATTERNED)
CONCRETE VALLEY GUTTER 6

39 | NMDOT 60948 INCH X 48 INCH LF -30.00
CONCRETE VALLEY GUTTER 6

40 | NMDOT 609650 INCH X 72 INCH LF -100.00
TRAFFIC CONTROL

41 | NMDOT 618000 MANAGEMENT LS 1.00
TRAFFIC CONTROL DEVICES

42 NMDOT 702810-SP FOR CONSTRUCTION (S.P. 702- LS 1.00
C)
REMOVE AND RESET

43 NMDOT 707810 LIGHTING STANDARD AND EACH 1.00
LUMINAIRE

Additive Alternate #1 Subtotal:

NMGRT @ 7.6875%:

Total for Additive Alternate #1 including NMGRT:

64




Additive Alternate #2
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount

44 CoRR 0202-000 UNCLASSIFIED EXCAVATION CY 15,900.00

45 CoRR 0205-000 SUBGRADE PREPARATION SY 76,200.00

46 CoRR 0320-010 ASPHALT TREATED BASE CY 13,200.00

a7 CoRR 0420-000 PRIME COAT TON 280.00

48 CoRR 0450-000 COLD MILLING (BITUMINOUS) SYIN 136,000.00
PARTIAL DEPTH REMOVAL

49 | CoRR 0470-100 AND REPLACEMENT SY -15,000.00
MATERIAL TESTING

50 | CoRR 3000-000 ALLOWANCE (See NTC) ALLOW 1.00 $ 25,000.00 $ 25,000.00

51 NMDOT 209000 BLADING AND RESHAPING MILE 1.00
UNSUITABLE MATERIAL

52 NMDOT 210001 EXCAVATION CY 500.00

53 NMDOT 423282 HMA COMPLETE SP-I1I TON 15,450.00
SWPPP PLAN PREPARATION

54 NMDOT 603281 AND MAINTENANCE LS 1.00
CONCRETE MEDIAN

55 NMDOT 608404 PAVEMENT 4 INCH (COLORED SY 250.00
AND PATTERNED)
CONCRETE VALLEY GUTTER 6

56 | NMDOT 60948 INCH X 48 INCH LF -30.00
CONCRETE VALLEY GUTTER 6

57 | NMDOT 609650 INCH X 72 INCH LF -100.00
TRAFFIC CONTROL

58 | NMDOT 618000 MANAGEMENT LS 1.00
TRAFFIC CONTROL DEVICES

59 NMDOT 702810-SP FOR CONSTRUCTION (S.P. 702- LS 1.00
C)
REMOVE AND RESET

60 NMDOT 707810 LIGHTING STANDARD AND EACH 1.00
LUMINAIRE

Additive Alternate #2 Subtotal:

NMGRT @ 7.6875%:

Total for Additive Alternate #2 including NMGRT:
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Additive Alternate #3
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount

61 CoRR 0202-000 UNCLASSIFIED EXCAVATION CY 14,800.00

62 CoRR 0205-000 SUBGRADE PREPARATION SY 76,200.00

63 CoRR 0310-010 BASE COURSE CY 13,200.00

64 CoRR 0420-000 PRIME COAT TON 280.00

65 CoRR 0450-000 COLD MILLING (BITUMINOUS) SYIN 136,000.00
PARTIAL DEPTH REMOVAL

66 | CoRR 0470-100 AND REPLACEMENT SY -15,000.00
MATERIAL TESTING

67 | CoRR 3000-000 ALLOWANCE (See NTC) ALLOW 1.00 $ 25,000.00 $ 25,000.00

68 NMDOT 209000 BLADING AND RESHAPING MILE 1.00
UNSUITABLE MATERIAL

69 | NMDOT 210001 EXCAVATION CY 500.00

70 NMDOT 423282 HMA COMPLETE SP-I1I TON 15,450.00
SWPPP PLAN PREPARATION

71 NMDOT 603281 AND MAINTENANCE LS 1.00
CONCRETE MEDIAN

72 NMDOT 608404 PAVEMENT 4 INCH (COLORED SY 250.00
AND PATTERNED)
CONCRETE VALLEY GUTTER 6

73 | NMDOT 60948 INCH X 48 INCH LF -30.00
CONCRETE VALLEY GUTTER 6

74 | NMDOT 609650 INCH X 72 INCH LF -100.00
TRAFFIC CONTROL

75 | NMDOT 618000 MANAGEMENT LS 1.00
TRAFFIC CONTROL DEVICES

76 NMDOT 702810-SP FOR CONSTRUCTION (S.P. 702- LS 1.00
C)
REMOVE AND RESET

7 NMDOT 707810 LIGHTING STANDARD AND EACH 1.00
LUMINAIRE

Additive Alternate #3 Subtotal:

NMGRT @ 7.6875%:

Total for Additive Alternate #3 including NMGRT:
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Additive Alternate #4
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount
78 CoRR 0601-150 REMOVAL OF SURFACING SY 8,200.00
MATERIAL TESTING
79 CoRR 3000-000 ALLOWANCE (See NTC) ALLOW 1.00 $ 2,000.00 $ 2,000.00
80 NMDOT 417000 MISCELLANEOUS PAVING SY 8,200.00
Additive Alternate #4 Subtotal:
NMGRT @ 7.6875%:
Total for Additive Alternate #4 including NMGRT:
Additive Alternate #5
I%d Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount
81 CoRR 0435-100 HMA COMPLETE-IN-PLACE SY 1,500.00
MATERIAL TESTING
82 | CoRR 3000-000 ALLOWANCE (See NTC) ALLOW 1.00 $  2,000.00 $ 2,000.00
83 | CoRR 320 BASE COURSE 6" DEPTH SY 1,500.00
TRENCHING, BACKFILLING &
COMPACTION, FOR UP TO 16"
84 NMAPWA 701.01.01 SEWER PIPE, 8' OR LESS IN LF 330.00
DEPTH, PIPE NOT INCLUDED.
6" C900 WATER LINE PIPE,
INCL. TRENCH, COMPACTION
85 NMAPWA 801.03.02.03 & BACKFILL UP TO 6' DEPTH, LF 25.00
COMPLETE-IN-PLACE
(EXCLUDING FITTINGS).
8" C900 WATER LINE PIPE,
INCL. TRENCH, COMPACTION
86 NMAPWA 801.03.02.05 & BACKFILL UP TO 6' DEPTH, LF 325.00
COMPLETE-IN-PLACE
(EXCLUDING FITTINGS).
6" GATE VALVE, COMPLETE-
87 NMAPWA 801.03.03.06 IN-PLACE EA 1.00
8" GATE VALVE, COMPLETE-
88 NMAPWA 801.03.03.08 IN-PLACE EA 1.00
VALVE BOX ASSEMBLY, PER
89 NMAPWA 801.03.05.01 CORR STANDARD DETAIL W-5, EA 2.00
COMPLETE-IN-PLACE
FIRE HYDRANT ASSEMBLY,
90 NMAPWA 801.03.07.01 PER CORR STANDARD DETAIL EA 1.00
W-15, COMPLETE-IN-PLACE
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%g\ Spec. Type Spec. # Item Description Unit Est. Qty. Unit Price Total Amount
DUCTILE IRON FITTINGS, ALL

91 NMAPWA 801.22.04 SIZE WATER LINE, COMPLETE- LB 500.00
IN-PLACE
WATER LINE CONNECTION, 8"

92 NMAPWA | 801.22.12.01.08 | NON-PRESSURIZED, EA 1.00
COMPLETE-IN-PLACE
8" PVC SDR-35 GRAVITY

93 NMAPWA 901.03.01.03 SANITARY SEWER LINE PIPE. LF 165.00
8" SANITARY SEWER LINE

94 NMAPWA 901.09.02.08 CONNECTION TO EXISTING EA 1.00
MANHOLE

95 NMAPWA 901 6" SAS SERVICE LINE EA 3.00
MANHOLE 6’ DIA TYPE "C" 6' —

96 NMAPWA 920.03.01.11 10> DEEP—COMPLETE-IN- EA 2.00
PLACE

97 NMDOT 201000 CLEARING AND GRUBBING LS 1.00

98 NMDOT 207000 SUBGRADE PREPARATION SY 2,700.00

99 NMDOT 608004 CONCRETE SIDEWAKL 4 INCH SY 270.00
CONCRETE SLOPED CURB AND

100 | NMDOT 609318 GUTTER 6 INCH X 18 INCH LF 700.00
CONCRETE VERTICAL CURB

101 | NMDOT 609444 AND GUTTER TYPE B, 8 INCH X LF 850.00
24 INCH
TRAFFIC CONTROL

102 | NMDOT 618000 MANAGEMENT LS 1.00

103 | NMDOT 621000 MOBILIZATION LS 1.00
TRAFFIC CONTROL DEVICES

104 | NMDOT 702810-SP FOR CONSTRUCTION (S.P. 702- LS 1.00
)
HOT THERMOPLASTIC

105 | NMDOT 704700 PAVEMENT MARKING 4 INCH FT 800.00
HOT THERMOPLASTIC

106 | NMDOT 704704 PAVEMENT MARKING 24 INCH FT 28.00
HOT THERMOPLASTIC

107 | NMDOT 704717 PAVEMENT MARKING ARROW, EACH 2.00
TYPE RIGHT ARROW
HOT THERMOPLASTIC

108 | NMDOT 704718 PAVEMENT MARKING ARROW, EACH 2.00
TYPE LEFT ARROW
HOT THERMOPLASTIC

109 | NMDOT 704720 PAVEMENT MARKING WORD EACH 1.00
(ONLY)
PREFORMED THERMOPLASTIC
PAVEMENT MARKING

110 | NMDOT 704931 SYMBOL, TYPE BIKEWAY EACH 2.00
LANE

111 | NMDOT 801000 CONSTRUCTION STAKING BY LS 1.00

THE CONTRACTOR
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Additive Alternate #5 Subtotal:

NMGRT @ 7.6875%:

Total for Additive Alternate #5 including NMGRT:

Base Bid Subtotal:

Additive Alternate #1 Subtotal:

Additive Alternate #2 Subtotal:

Additive Alternate #3 Subtotal:

Additive Alternate #4 Subtotal:

Additive Alternate #5 Subtotal:

Overall Bid Subtotal:

NMGRT @ 7.6875%:

Total Bid Submission including Base Bid, all Additive Alternates and NMGRT:

BIDDER acknowledges receipt of the following Addenda:

Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date

BIDDER agrees that this Bid Proposal may not be withdrawn for a period of sixty (60) calendar
days after the scheduled closing time for receipt of bids.

If the Contract is to be awarded. OWNER will give the apparent Successful Bidder a Notice
of Recommendation to Award within sixty (60) days after the scheduled closing time for
receipt of bids.

Upon receipt of Notice of Recommendation to Award, BIDDER shall execute the formal

Contract Documents within ten (10) days and deliver the Performance Bond, Labor and
Material Payment Bond, and Certificates of Insurance as required herein.
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7. The attached Bid Security is to become the property of the OWNER, in the event the
Agreement and bonds are not executed within the time specified in this Bid Proposal, as
liquidated damages for the delay and additional expenses caused to the OWNER.

8. BIDDER hereby agrees to commence Work under this Contract in accordance with the Notice
to Proceed from the OWNER and to substantially complete the Project as provided in the
Contract Documents within One Hundred Fifty (150) consecutive calendar days after the date
Contract Time begins as provided in the Contract Documents.

If Additive Alternates 1, 2, or 3 are awarded, Contract Time will be extended by Seventy-Six
(76) consecutive calendar days for each Additive Alternate awarded. If Additive Alternate 4 is
awarded, Contract Time will be extended by Fourteen (14) consecutive calendar days. If
Additive Alternate 5 is awarded, Contract Time will be extended by Thirty (30) consecutive
calendar days.

BIDDER further agrees to pay, as liquidated damages, the amount of Three Thousand Five
Hundred dollars ($3,000.00) for each consecutive calendar day thereafter as provided in the
Supplementary Conditions.

9. BIDDER hereby declares that the only persons or firms interested in the Bid Proposal as
principal or principles is or are named herein and that no other persons or firms than herein
mentioned have any interest in the Bid or in the Contract to be entered into; that this Bid is
made without collusion with any person, company, or parties making a bid or proposal; and
that it is in all respects fair and in good faith without collusion or fraud.

10. BIDDER hereby agrees if awarded the Contract, to comply with the Affirmative Action/Equal
Employment Opportunity and Nondiscrimination requirements of the Supplementary
Conditions and to submit all information and reports required therein.

11. If requested, BIDDER agrees to furnish to the OWNER all information and data necessary for
the OWNER to determine the ability of BIDDER to perform the Work.

This Bid is hereby respectfully submitted by:

Name of BIDDER Federal Tax ID Number

By: Printed Name

Authorized Signature Title
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Date

Bidder’s Mailing Address Bidder’s NM Contractor’s License
Number(s) and Classifications(s)

Additional Address Information

City, State, Zip Code Contractor’s Department of Labor
Registration Number

Bidder’s Telephone Number

Bidder’s Fax Number New Mexico State Corporation
Commission Number

Bidder’s E-Mail Address

Bidder’s Gross Receipts Tax No.

Bidder’s Data Universal Numbering System (DUNS) No.
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